



LEGACY MODERNIZATION · GOVERNED AGILITY · CYBERSECURITY · AI
GOVERNANCE

PROPOSAL

[Proposal Title — e.g., Legacy System Modernization & Cybersecurity Assessment]

Prepared for [Client Organization Name]

Prepared by: NewSouth Technologies

Date: July 19, 2026

Valid through: [Expiration Date — 30 or 60 days]

Contact: Eugene Nkomba, Co-Managing Partner

Phone: [PHONE] | **Email:** [EMAIL]

Website: www.newsouthtechnologies.com

1. Executive Summary

Thank you for the opportunity to present this proposal. NewSouth Technologies specializes in helping organizations navigate the intersection of legacy modernization, cybersecurity, and governed agility — ensuring that mission-critical systems are secure, compliant, and positioned for future growth.

This proposal outlines our recommended approach to [briefly describe engagement], the scope of work, timeline, and investment. We are confident that our methodology, grounded in proven frameworks such as [CMMC 2.0 / FedRAMP / SAFe / Scrum@Scale], will deliver measurable results aligned with your strategic objectives.

Key Outcome: [One-sentence statement of the primary value/outcome the client will achieve.]

2. Understanding of Your Needs

Based on our preliminary discussions, we understand that [Client Organization] is currently facing:

- **Challenge 1:** [Description]
- **Challenge 2:** [Description]
- **Challenge 3:** [Description]

These challenges are compounded by [additional context — regulatory pressure, budget constraints, talent gaps, etc.]. Our proposed engagement directly addresses each of these areas.

3. Proposed Approach & Methodology

Our engagement follows a governed agile delivery model that balances structure with adaptability. We employ [describe methodology — Scrum, SAFe, custom governed agile framework] to ensure transparency, traceability, and continuous value delivery.

Phase 1: Discovery & Assessment

[Description of discovery activities — stakeholder interviews, system inventory, gap analysis, risk assessment.]

- Stakeholder workshops and requirements gathering
- Current-state system and process documentation
- Gap analysis against [applicable framework]
- Risk and compliance assessment

Phase 2: Strategy & Roadmap

[Description of strategic planning activities — architecture recommendations, prioritization, roadmap development.]

- Target-state architecture definition
- Prioritized initiative backlog
- Implementation roadmap with milestones
- Resource and budget recommendations

Phase 3: Implementation & Delivery

[Description of execution — sprint-based delivery, continuous integration, security validation.]

- Agile sprint execution with bi-weekly demos
- DevSecOps pipeline integration
- Cybersecurity controls implementation
- Continuous testing and compliance validation

Phase 4: Transition & Knowledge Transfer

[Description of handover — documentation, training, operational readiness.]

- Comprehensive documentation package
- Team training and enablement sessions
- Operational runbooks and procedures
- 30-day post-implementation support

4. Scope of Work

The following table outlines the specific deliverables for this engagement:

Deliverable	Description	Phase	Timeline
Assessment Report	Comprehensive analysis of current systems, gaps, and risks	Phase 1	Weeks 1–3
Strategic Roadmap	Prioritized roadmap with architecture recommendations	Phase 2	Weeks 4–5
Implementation Sprint(s)	Execution of prioritized backlog items per agreed scope	Phase 3	Weeks 6–[N]
Documentation Package	Technical docs, runbooks, training materials	Phase 4	Final 2 weeks

4.1 Out of Scope

The following items are not included in this proposal but can be addressed under a separate engagement:

- [Item 1]
- [Item 2]

5. Timeline & Milestones

Milestone	Target Date	Key Activities
Kickoff	[Date]	Project kickoff meeting, stakeholder alignment, access provisioning
Assessment Complete	[Date]	Discovery findings presented, risk register delivered

Milestone	Target Date	Key Activities
Roadmap Approved	[Date]	Strategic roadmap reviewed and approved by steering committee
Implementation Complete	[Date]	All sprint deliverables accepted and validated
Project Closeout	[Date]	Knowledge transfer, documentation handover, closeout report

6. Investment

The following table summarizes the proposed investment for this engagement. All amounts are in USD.

Item	Qty	Rate	Amount
Phase 1 — Discovery & Assessment	[Hours]	\$(Rate)/hr	\$(Amount)
Phase 2 — Strategy & Roadmap	[Hours]	\$(Rate)/hr	\$(Amount)
Phase 3 — Implementation	[Hours]	\$(Rate)/hr	\$(Amount)
Phase 4 — Transition & KT	[Hours]	\$(Rate)/hr	\$(Amount)
Total Investment			\$(TOTAL)

6.1 Payment Terms

- **Payment Schedule:** 30% upon signing, 40% at midpoint milestone, 30% upon project closeout
- **Invoicing:** Net 15 from invoice date
- **Travel:** Any travel expenses will be pre-approved and billed at cost
- **Validity:** This proposal is valid for 30 days from the date above

Value Assurance: All deliverables are backed by our quality guarantee. If any deliverable does not meet the acceptance criteria defined in the SOW, we will revise it at no additional cost.

7. Why NewSouth Technologies

NewSouth Technologies brings a rare combination of deep technical expertise and executive-level consulting experience. Our team holds industry-leading credentials including:

- **Cybersecurity & Audit:** CISA, CISM, CRISC
- **Project & Agile Delivery:** PMP, PMI-ACP, PSM III
- **Executive Coaching:** ICF PCC, CPCC
- **Governance Frameworks:** CMMC 2.0, FedRAMP, OMB circulars

We understand that technology modernization is fundamentally an organizational change challenge. Our governed agility framework ensures that compliance, security, and innovation move forward together — not in tension.

8. Terms & Conditions

8.1 Confidentiality

Both parties agree to maintain confidentiality of all proprietary information shared during this engagement. A Mutual Non-Disclosure Agreement shall be executed prior to the commencement of work.

8.2 Intellectual Property

All custom deliverables created specifically for [Client Organization] shall become the property of [Client Organization] upon full payment. NewSouth Technologies retains ownership of pre-existing methodologies, frameworks, and tools used in the delivery of services.

8.3 Change Management

Any changes to the scope of work will be documented in a written Change Order and signed by authorized representatives of both parties before work commences.

8.4 Termination

Either party may terminate this engagement with 30 days written notice. Fees for work completed up to the termination date shall be invoiced and paid per the payment terms above.

9. Acceptance

By signing below, the authorized representatives of both parties indicate their agreement to the terms outlined in this proposal and authorize the commencement of the engagement described herein.

Eugene Nkomba

Co-Managing Partner
NewSouth Technologies
Date: _____

[Client Signatory Name]

[Title]
[Client Organization]
Date: _____

NewSouth Technologies | [ADDRESS] | [PHONE] | www.newsouthtechnologies.com

This proposal is confidential and prepared exclusively for [Client Organization].

NewSouth Technologies — Confidential Proposal | Page generated July 19, 2026

Accessibility: New South Technologies is committed to digital accessibility and conformance with **WCAG 2.1 Level AA** and **Section 508**. Read our full [Accessibility Statement](#), [contact us](#), or email accessibility@newsouthtechnologies.com. We aim to respond within 5 business days.